
STATEMENT OF WORK 
 
 
I. DESCRIPTION OF WORK 
 
 A. WORK TO BE DONE 
 
 The work contemplated herein consists of furnishing all plant, labor, materials, tools, 
equipment and performing all operations in strict accordance with these plans and 
specifications, Environmental Protection Agency (EPA), Alabama Department of 
Environmental Management (ADEM) and all other applicable codes and regulations for the 
complete dismantling, removal, and disposal of the existing underground fuel storage 
tanks.  Contractor shall also perform all operations required to complete the permanent 
closure assessments and submission of the ADEM Underground Storage Tank (UST) 
closure report in accordance with all regulatory authorities.  Upon closure, effect repairs to 
match existing adjacent surrounding (asphalt to asphalt, grass to grass, etc.).   All work 
shall be complete and ready for use.   
 

The primary purpose of this UST Closure is to meet the requirements in ADEM 
Administrative Code 335-6-15-.33 through .37.  The contractor shall perform a UST 
Closure Site Assessment and Tank Closure by Removal.  Ensure work conducted for 
the Closure Assessment is conducted by qualified personnel, as defined by ADEM 335-
6-15-.26(6).  Complete ADEM Form 474 ADEM UST Closure Site Assessment Report.  
Follow the guidance and methodology in the following three references in order to meet 
ADEM 335-6-15: 
 

1.  ADEM UST Closure Site Assessments Guidance Manual – Section III June 
2006. 

2.  American Petroleum Institute Bulletin 1604 Removal and Disposal of Used 
Underground Storage Tanks. 

3.  American Petroleum Institute Bulletin 2015 Cleaning Petroleum Storage 
Tanks.  
 
 B. LOCATION:  Ft. Graham Alabama Army National Guard Armory, 
Birmingham, Alabama 
 
 C. PRINCIPAL FEATURES: 
 
 The listed work shall be performed pursuant to all applicable federal, state, and 
local regulations and guidelines.  The information is for the construction requirements and 
may not be inclusive of all regulations and guidelines.  The Contractor will be required to 
comply with all regulations, whether stated or implied.  Work shall include, but is not limited 
to the following: 
 
 1. Notify ADEM at least twenty-four (24) hours prior to commencing any work. 
 
 2. Remove, drain, and purge fuel pumps where applicable.  These fuel pumps 
shall then be delivered by the Contractor to Fort Boroughs Armory Warehouse in 
Montgomery, Alabama.  Contractor shall coordinate the delivery of the fuel pumps with the 
Contracting Officer, or his duly appointed representative. 
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 3. Remove and dispose of concrete filler neck pads and the concrete fuel pump 
islands. 
 
 4. Empty, purge, remove, and dispose of the underground storage tanks, 
associated piping and wiring in compliance with all regulations and guidelines. 
 
 5. Excavate soil as necessary for tank removal and transport to temporary 
holding and testing location. 
 
 6. Perform tests on excavated soil including Lead, Total Petroleum 
Hydrocarbon (TPH), and any other tests required by applicable environmental regulations.  
If TPH levels are found in soil equal to or above 100 parts per million (or lead above 4.43 
mg/kg) and thus are classified as contaminated soil, notify the AL ARNG Environmental 
Program Manager, LTC Philip Clayton at (334) 271-7427.   
 
 7. Manage contaminated soils in accordance with the ADEM UST Guidance 
Manual.  Dispose of hazardous and non-hazardous petroleum contaminated soil 
(uncontaminated soil to be temporarily stockpiled for possible use as backfill). 
Uncontaminated soil may be used as backfill provided it is acceptable backfill material AND 
approved by the Contracting Officer for use as backfill. 
 
 8. Break, remove, and dispose of ALL in-ground concrete tank foundations and 
hold-down anchors. 
 
 9. Take soil samples from excavated pit and perform laboratory analyses in 
accordance with all applicable regulations and guidelines.  (Pit floor shall be sampled after 
removal of in-ground concrete tank foundations and hold-down anchors). 
 
 10. Take groundwater samples and perform laboratory analyses in accordance 
with all applicable regulations and guidelines.  (Note:  Ground water samples shall not be 
initiated until all in-ground concrete is removed). 
 
 11. Disconnect, remove, dispose, and terminate miscellaneous remaining 
electrical equipment, wire, and conduit. 
   
 12. Remove and dispose all remaining aboveground and underground piping 
(unless noted otherwise on the drawings).  Any underground piping specifically detailed to 
be abandoned shall be filled with concrete and capped at both ends and abandoned in 
accordance with all environmental regulations. 
 
 13. Backfill site with material approved by Contracting Officer (including topsoil 
where necessary). 
 
 14. Grade and compact backfill to 95% density as specified herein. 
 
 15. Provide and place topsoil and sod where excavation occurs at grassed areas. 
 
 16. Furnish and install asphalt (bituminous base and bituminous wearing surface) 
where excavation occurs at asphalt paved areas. 
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 17. Repair and replace concrete curbs and concrete paving where excavation 
occurs at these areas. 
 
 18. All measurements for computing quantities of excavation, backfill, 
contaminated material, etc. shall be based on “borrow pit” or “in place” measures.  NO 
loose measures shall apply.  The Contracting Officer or his duly appointed representative 
shall verify all quantities. 
 
 19. Perform permanent closure assessment in accordance with (IAW) Alabama 
Department of Environmental Management (ADEM) regulations. 
 
 20. All Environmental Evaluations and Assessments must be performed in 
accordance with accepted geologic practices by a geologist or registered professional 
engineer experience in hydrogeologic investigations. 
 
 21. Contractor shall obtain a copy and be fully informed on the ADEM UST 
closure requirements. 
 
 22. Contractor shall obtain all applicable permits. 
 
 23. All work shall be in strict accordance with applicable codes, environmental 
regulations, and manufacturer's recommendations. 
 
 24. All workers, subcontractors or contractor employees shall be trained, and 
provided a safe and healthful work environment.  The contractor is responsible for the 
health and safety of their employees or subcontractors.  All applicable Occupational 
Health and Safety regulations shall apply, including but not limited to Hazard 
Communication, Trenching and Shoring, Confined Space Entry, Noise Exposure, First 
Aid, General Sanitation, and exposures to chemical substances.  Engineering, work 
practice and personal protective equipment hazard controls are the responsibility of the 
contractor. 
 
 25. All work shall be performed in a neat and skilled manner with the site left free 
of all debris. 
 
 26. All work shall be completed and ready to perform its intended function. 
 
 27. The above general outline of Principal Features does not in any way limit or 
restrict the responsibility of the Contractor to perform all work and furnish all plant, labor, 
and materials required by the plans and specifications. 
 
II. EXECUTION 
 
 A. The Contractor shall visit the job site, PRIOR to submitting a bid, to inspect 
and acquaint himself with the existing job conditions.  The Contractor will familiarize himself 
with the job so that he can accurately anticipate and plan for the prescribed work.  
Contractor shall account for all removal, testing, disposal, installation, backfill, compaction, 
and other incidentals in his bid proposal. 
 
 B. The drawings do not attempt to indicate all the existing conditions.  The 
drawings are diagrammatic of the existing conditions only. 
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 C. The Contractor shall be required to perform all required testing and 
submission of all required reports at no additional cost to the government. 
 
III. SITE INSPECTION 
 
 Visit the work site prior to bid preparation for thorough familiarization of the existing 
conditions and scope of the work.  Failure by the Contractor to familiarize himself with the 
work and conditions shall not be grounds for additional compensation or extension of 
completion time.  The State Military Department point of contact will be LTC Philip Clayton, 
334-271-7427.   
 
IV. JOB CONDITIONS 
 
 The submission of a bid shall be taken as evidence that an examination has been 
made of the job site and difficulties, if any, reported to the Contracting Officer.  Later claims 
for labor, work materials and equipment required for any difficulties encountered which 
could have been foreseen, shall not be recognized and all such difficulties shall be properly 
remedied at no additional cost to the government. 
 
V. COORDINATION 
 
 Coordinate all work with the Contracting Officer's representative and with other 
trades in order that there will be no delay in the completion of the work.  Any cost for 
additional work or materials resulting from lack of coordination of work performed or failure 
to observe existing conditions shall be borne by the Contractor.    
 
VI. PROTECTION OF MATERIALS 
 
 Coordinate with the Contracting Officer's representative about routes, storage 
spaces for materials, equipment and parking space for workmen.  Damage to existing 
facilities occurring during the work shall be repaired by Contractor at no cost to the 
government. 
 
VII. APPROVAL 
 
 A. The Contractor shall be responsible for notifying the Contracting Officer of the 
date he intends to commence work and receive approval prior to commencing work. 
 
 B. All workmanship and materials must be approved by the Contracting Officer 
or his authorized representative before payment will be made.   
 
 C. Prior approval from the Contracting Officer must also be received prior to 
backfilling the opened pit or prior to removing any excavated material from the site. 
 
VIII. TIME OF COMPLETION 
 
 All work must be complete and ready for use not later than THIRTY (30) calendar 
days after date of notice to proceed date. 
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IX. WARRANTY 
 
 All workmanship as well as all materials installed shall be guaranteed by the 
Contractor for a period of ONE (1) YEAR from the date of acceptance of the project. 
 
X. ENVIRONMENTAL COMPLIANCE 
 
 All Work performed must be performed by qualified and ADEM approved personnel 
in accordance with applicable federal, state and local regulations and guidelines.  Any 
penalties or fines assessed due to negligence on the part of the Contractor or 
Subcontractors of the Contractor will be borne by the Contractor.  Any remediation required 
by a regulatory agency to be performed to correct acts of negligence or omission will be 
performed by the Contractor at the expense of the Contractor. 
 
 The contractor will prepare the UST closure report/documents in accordance 
with the ADEM requirements for final review and signature by the SMD.  Contractor 
will provide owner with the following: 
 

(1) 2 hard copies of the “final” executed report/documents; 
 

(2) An electronic scan copy of the “final” executed report/documents, saved to 
compact disk; 

 
(3) An electronic version of the “final” report/documents in Microsoft Word 

format saved to compact disk (contractor shall verify the version of “Word” 
required). 

 
Contractor will be responsible to submit report/documents for UST closure 

notification to ADEM.  Contractor will be responsible for all documentation/ 
requirements necessary for the UST closure.  Contractor will contact and verify all 
“final” requirements with ADEM prior to bidding this project. 

 
All ADEM requirements that pre-date the bid date are responsibility of the 

Contractor at NO ADDITIONAL COSTS to the Armory Commission.  Only 
requirements that become effective AFTER the bid date will be considered for 
additional compensation.   
 
 
Attachments: 
1.  Map of Site 
2.  ADEM UST Guidance Manual 


